

Bid Tabulation

Building: 1000188 - 1100 North University Building

AEC Project #:P00021543

Project Name: Renovate Lab 4538

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 04/02/2024

	AZ Shmina Incorporated	KASCO LLC	DeMaria Building	Krull Construction	Brix Corporation	Commercial Contracting	Aristeo Construction
Proposal	\$257,000	\$275,000	\$275,800	\$275,900	\$343,000	\$350,000	Declined
, ispect.	Ψ201,000	4 =10,000	\$2.0,000	4 =10,000	\$6.16,666	\$	33362
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes	Declined
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes	Declined
Owner's Option/Voluntary Alternates - If fire suppression heads are required to be turned up			\$13,000				Declined
Owner's Option/Voluntary Alternates - If sprinkler heads require to be turned up due to ceiling work.				\$7,500			Declined
Completion Date or Days	08/23/2024	08/23/2024	08/23/2024	08/23/2024	08/23/2024	08/23/2024	Declined

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
DeMaria Building Company Incorporated						Bidder's note: Lab Casework lead time may effect project schedule.
Krull Construction Company Incorporate	· 🗆					Bidder's Note following Time of Completion date: Schedule TBD based on Laboratory Casework availiability
KASCO LLC						Bidder's Note: 17 week lead time after approved shop drawings for Laboratory Casework.
Aristeo Construction Company	\square					
Brix Corporation						Bid Qualifications attached to Bidder's Bid Proposal.



Bid Tabulation

AEC Project #:P00021543 Building: 1000188 - 1100 North University Building

Project Name: Renovate Lab 4538

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 04/02/2024

BIDS READ BY/BID TAB APPROVED BY: William Erwin 04/02/24 I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED: Jenny Lessard Date Name Approved 106586_1 Print Date: 04/03/2024

04/02/2024