

Building: **1000211 - School of Kinesiology Building**
Project Name: **Renovation of Room 3300**

AEC Project #: **P00021694**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 06/26/2024

	AZ Shmina Incorporated	Ideal Contracting LLC	McCarthy and Smith Inc	Commercial Contracting	Krull Construction	KASCO LLC	ONeal Construction
Proposal	\$1,354,000	\$1,378,000	\$1,379,000	\$1,448,000	\$1,450,100	\$1,469,000	\$1,780,000
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 3	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Owner's Option/Voluntary Alternates - Fiberglass Insulation in-lieu of mineral fiber					\$-4,500		
Completion Date or Days	12/06/2024	12/06/2024	12/06/2024	12/06/2024	12/06/2024	12/06/2024	12/06/2024

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Krull Construction Company Incorporated	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's notes: Schedule dependent on manufacturer lead times for Time of Completion.
McCarthy and Smith Inc	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's Notes: We have included a glass film allowance. Glass film not specific, glass is 3/8 clear laminated per glass schedule on A5.3.

Building: **1000211 - School of Kinesiology Building**

AEC Project #: **P00021694**

Project Name: **Renovation of Room 3300**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 06/26/2024

BIDS READ BY/BID TAB APPROVED BY:

William Erwin

06/26/24

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard

06/26/2024

Name

Date

Name

Date