BT

**Bid Tabulation** 

Building: 0000001 - Multiple Blocks AEC Project #:P00023129

Project Name: FY25 Bridge Repairs

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 07/08/2025

	Pullman SST Inc	RAM Construction	C.A. Hull Co. Inc	Cashero Raycraft LLC	D C Byers Company	DRV Joint Sealant
Proposal	\$617,900	\$695,883	Declined	Declined	Did Not Bid	Did Not Bid
Walk Thru - Mandatory	Yes	Yes	Declined	Declined	Did Not Bid	Did Not Bid
Alternate 1 - Start Bridge #2, #4, #5, #6 and #7 repairs in May 2026 and complete by June 30, 2026.	No Bid	\$34,794	Declined	Declined	Did Not Bid	Did Not Bid
Total Alternates	No Bid	\$34,794	Declined	Declined	Did Not Bid	Did Not Bid
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Declined	Declined	Did Not Bid	Did Not Bid
Unit Prices 1 - Concrete deck chipping & patching	\$120	\$169	Declined	Declined	Did Not Bid	Did Not Bid
Unit Prices 2 - Concrete pier chipping & patching:	\$225	\$288	Declined	Declined	Did Not Bid	Did Not Bid
Unit Prices 3 - Concrete crack repair by epoxy injection	\$50	\$64	Declined	Declined	Did Not Bid	Did Not Bid
Completion Date or Days	06/12/2026	06/12/2026	Declined	Declined	Did Not Bid	Did Not Bid



BT

**Bid Tabulation** 

	1 - Multi Bridge R	-						AEC Project #: <b>P00023129</b>
Bid Pack Name: Bidpack 01 - Construction				Е	Bid Open	ing: (	07/08/2025	
Vendor Name		Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description	
D C Byers Company								
DRV Joint Sealant Contractors	LLC		Ø					
Cashero Raycraft LLC								
C.A. Hull Co. Inc		$\square$						

BIDS READ BY/BID TAB APPROVED BY:

William Erwin

Name

07/09/25

Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard

07/08/2025

Name Date