ARCHITECTURE, ENGINEERING AND CONSTRUCTION
UNIVERSITY OF MICHIGAN

BT

Bid Tabulation

Building: **1005173 - Mott Childrens Von Voigtlander Womens Hospitals**

AEC Project #:**P00024373**

Project Name: **FY26 CW ED Imaging Equip Replacement**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 11/03/2026

	AIMS Group Inc	AZ Shmina Inc	Spence Brothers	DeMaria Building	Krull Construction	Clark Construction
Proposal	$560,000	$651,000	$740,500	$748,600	Declined	Did Not Bid
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Owner's Option/Voluntary Alternates - 1. Exclude the flower pattern on the floor				$-30,000	Declined	Did Not Bid
Owner's Option/Voluntary Alternates - 2. Modify the existing slot channel framing in lieu of all new				$-30,000	Declined	Did Not Bid
Owner's Option/Voluntary Alternates - Reuse and Rework Existing Unistrut Rails & Certify	$-25,000				Declined	Did Not Bid
Owner's Option/Voluntary Alternates - Unistrut/Remove & Replace Unistrut in Ceiling/Reuse existing unistrut in ceiling and			$-33,000		Declined	Did Not Bid
Completion Date or Days	10/26/2027	10/26/2027	10/26/2027	10/26/2027	Declined	Did Not Bid

ARCHITECTURE, ENGINEERING AND CONSTRUCTION
UNIVERSITY OF MICHIGAN

BT

Bid Tabulation

Building: **1005173 - Mott Childrens Von Voigtlander Womens Hospitals**

AEC Project #:**P00024373**

Project Name: **FY26 CW ED Imaging Equip Replacement**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 11/03/2026

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Clark Construction Company	☐	☑	☐	☐	☐	
Krull Construction Company Incorporate	☑	☐	☐	☐	☐	

BIDS READ BY/BID TAB APPROVED BY: William Erwin (Name) 11/03/26 (Date)

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED: Jenny Lessard (Name) 11/03/2026 (Date)