BT

**Bid Tabulation** 

Building: 0000001 - Multiple Blocks AEC Project #:P00023456

Project Name: Diag Drainage and Tree Health Improvements

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 05/14/2025 Unit Price Bid: ☑

	AZ Shmina Incorporated	Spence Brothers	Krull Construction	LaSalle Group Incorporated
Proposal	\$997,318	\$1,240,780	\$1,296,960	\$1,364,150
Walk Thru - Mandatory	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes
Unit Prices - Rem Conc, 8" (subbase to remain)	\$150,348.40	\$147,240	\$347,650	\$265,850
Unit Prices - Rem Brick Paver (subbase to remain)	\$6,985	\$7,040	\$15,400	\$11,000
Unit Prices - Aggregate Base Undercut, Remove and Replace	\$20,756.25	\$54,940	\$23,370	\$35,465
Unit Prices - Saw Cut, 8" Depth	\$7,627.50	\$13,560	\$9,040	\$9,040
Unit Prices - Rem, Salvage, and Reset Monument	\$2,025	\$2,250	\$2,800	\$2,300
Unit Prices - 8" Trench Drain, Connect to Existing	\$21,736.35	\$27,000	\$21,000	\$8,625



BT

**Bid Tabulation** 

Building: 0000001 - Multiple Blocks AEC Project #:P00023456

Project Name: Diag Drainage and Tree Health Improvements

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 05/14/2025 Unit Price Bid: ☑

	AZ Shmina Incorporated	Spence Brothers	Krull Construction	LaSalle Group Incorporated
Unit Prices - 8" Concrete and Variable Depth Agg Base	\$742,839.50	\$958,750	\$843,700	\$882,050
Unit Prices - Mobilization	\$45,000	\$30,000	\$34,000	\$149,820
Completion Date or Days	10/20/2025	10/20/2025	10/20/2025	10/20/2025

BIDS READ BY/BID TAB APPROVED BY:

Austin Anderson

Name

05/15/25

Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard

05/14/2025

Name Date