

Building:

1000158 - Chemistry & Dow Willard H Laboratory

AEC Project #:

P00021566

Project Name:

Renovate Labs 4613 and 4615

Bid Pack Name:

Bidpack 01 - Construction

Bid Opening:

04/17/2024

	KASCO LLC	Ideal Contracting LLC	Krull Construction	AZ Shmina Incorporated	Commercial Contracting	Brix Corporation
Proposal	\$626,800	\$659,000	\$674,000	\$697,000	\$726,000	\$803,000
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes
Alternate 1 - Provide the ADD price to remove all existing Acid Vent glass piping within labs 4613 and 4615 and replace with	\$5,500	\$6,000	\$5,700	\$6,000	\$14,000	\$14,000
Total Alternates	\$5,500	\$6,000	\$5,700	\$6,000	\$14,000	\$14,000
Addenda Acknowledge - Addednum No. 1	Yes	Yes	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Yes
Owner's Option/Voluntary Alternates - 2 additional sets of laser film						\$1,908
Owner's Option/Voluntary Alternates - Alt manufacturer (PL) for laser curtain						\$-6,000
Owner's Option/Voluntary Alternates - Laser Curtain/Kentex LC/PL Systems	\$-6,500					

Building:

1000158 - Chemistry & Dow Willard H Laboratory

AEC Project #:

P00021566

Project Name:

Renovate Labs 4613 and 4615

Bid Pack Name:

Bidpack 01 - Construction

Bid Opening:

04/17/2024

	KASCO LLC	Ideal Contracting LLC	Krull Construction	AZ Shmina Incorporated	Commercial Contracting	Brix Corporation
Owner's Option/Voluntary Alternates - Substitute PL Systems laser curtain in lieu of included Kentek				\$-4,000		
Completion Date or Days	168	155	160	210	200	176

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Brix Corporation	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bid clarifications attached to Bidder's Bid Proposal.