

Building: 1000399 - North Campus Administrative Complex

AEC Project #:P00021256

Project Name: Repair NCAC Vehicle Bridge and Entry Plaza

Bid Pack Name: Bidpack 01 - Bridge & Plaza Repairs

Bid Opening: 04/16/2024

Unit Price Bid:

 $\overline{\mathbf{A}}$ 

	AZ Shmina Incorporated	Ideal Contracting LLC	Krull Construction	LaSalle Group Incorporated	Commercial Contracting	KASCO LLC	Spence Brothers
Proposal	\$1,410,358	\$1,474,628	\$1,699,335	\$1,823,855	Bid Not Opened	Incomplete Bid	Bid Not Opened
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Bid Not Opened	Incomplete Bid	Bid Not Opened
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 1.1 - Mobilization	\$260,000	\$66,928	\$120,000	\$280,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 1.2 - Concrete Formwork (Incidental Unless Noted)	\$0	\$0	\$0	\$0	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 1.3 - Concrete Reinforcement	\$0	\$0	\$0	\$0	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 1.4 - Temporary Signage & Dust/Vehicle Barriers, SESC	\$3,900	\$38,949	\$16,600	\$50,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 1.5 - Elevation Survey	\$9,750	\$13,674	\$7,000	\$30,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.1 - Plaza Slab-on-Grade, Remove & Replace	\$176,000	\$124,000	\$248,000	\$260,000	Bid Not Opened	Incomplete Bid	Bid Not Opened





Building: 1000399 - North Campus Administrative Complex

AEC Project #:P00021256

Project Name: Repair NCAC Vehicle Bridge and Entry Plaza

Bid Pack Name: Bidpack 01 - Bridge & Plaza Repairs

Bid Opening: 04/16/2024



_							
	AZ Shmina Incorporated	Ideal Contracting LLC	Krull Construction	LaSalle Group Incorporated	Commercial Contracting	KASCO LLC	Spence Brothers
Unit Prices 3.2 - Bridge Deck Slab, Remove & Replace	\$246,000	\$261,000	\$351,000	\$290,250	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.2A - Temporary Beam Shoring	\$36,000	\$113,180	\$66,000	\$80,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.2B - Formwork for Bridge Slab	\$144,000	\$164,122	\$248,200	\$165,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.2C - Temporary Plaza Shoring	\$24,000	\$76,044	\$61,200	\$84,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.5 - Floor Repair - Partial Depth - Sidewalk	\$29,000	\$33,500	\$30,500	\$22,500	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.6 - Floor Repair - Curbs	\$22,000	\$35,250	\$32,000	\$17,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.7 - Floor Repair - Building Entry Ramp	\$10,400	\$25,000	\$14,400	\$8,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.8 - Floor Repair - Remove Tile/Install Overlay	\$18,450	\$28,800	\$26,100	\$15,300	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 3.9 - Concrete Pedestals/Anchors for New Lights	\$19,500	\$4,198	\$9,600	\$20,000	Bid Not Opened	Incomplete Bid	Bid Not Opened





Building: 1000399 - North Campus Administrative Complex

AEC Project #:P00021256

Project Name: Repair NCAC Vehicle Bridge and Entry Plaza

Bid Pack Name: Bidpack 01 - Bridge & Plaza Repairs

Bid Opening: 04/16/2024



	AZ Shmina Incorporated	Ideal Contracting LLC	Krull Construction	LaSalle Group Incorporated	Commercial Contracting	KASCO LLC	Spence Brothers
Unit Prices 5.1 - Beam Repair - Partial Depth	\$13,500	\$15,800	\$14,500	\$20,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 6.1 - Install Vehicle Bollards	\$3,900	\$31,470	\$12,600	\$21,450	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 7.1 - Wall Repair - Partial Depth	\$18,000	\$21,150	\$19,500	\$20,250	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 10.3 - Expansion Joint - Silicone	\$2,500	\$2,900	\$2,600	\$6,500	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 11.1 - Rout & Seal Cracks	\$5,400	\$6,600	\$6,000	\$36,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 11.4 - Tool & Seal Control Joints	\$0	\$0	\$0	\$0	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 11.7 - Cove Sealant	\$9,200	\$10,350	\$9,775	\$8,050	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 11.7A - Cove Sealant - Recessed in Bridge Curb	\$1,350	\$1,650	\$1,500	\$5,100	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 16.1 - Traffic Topping - New System, Bridge Deck	\$21,000	\$24,000	\$18,000	\$27,000	Bid Not Opened	Incomplete Bid	Bid Not Opened





Building: 1000399 - North Campus Administrative Complex

AEC Project #:P00021256

Project Name: Repair NCAC Vehicle Bridge and Entry Plaza

Bid Pack Name: Bidpack 01 - Bridge & Plaza Repairs

Bid Opening: 04/16/2024



						1	
	AZ Shmina Incorporated	Ideal Contracting LLC	Krull Construction	LaSalle Group Incorporated	Commercial Contracting	KASCO LLC	Spence Brothers
Unit Prices 16.2 - Install Acrylic Coating - Bridge Barrier Walls	\$14,300	\$22,744	\$16,600	\$8,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 16.3 - Install Penetrating Sealer - Plaza Slab	\$3,900	\$6,000	\$6,000	\$10,500	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 25.1 - Mechanical - Exist Plaza Storm Drains - Adjust	\$3,120	\$6,944	\$19,200	\$20,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 25.2 - Mechanical - Exist Plaza Storm Drains - Clean & Inspect	\$4,550	\$9,470	\$12,000	\$12,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 25.3 - Mechanical - Exist Plaza Storm Drains - Repair/Replace Allowance	\$15,000	\$15,000	\$15,000	\$60,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 26.1 - Electrical/Utilities - Protect/Relocate	\$21,000	\$26,648	\$36,700	\$15,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 35.1 - Subgrade Undercutting	\$65,000	\$19,200	\$30,400	\$20,000	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 41.2 - Install Strengthening Plate at Rail Post	\$11,360	\$22,464	\$20,480	\$30,080	Bid Not Opened	Incomplete Bid	Bid Not Opened
Unit Prices 41.3A - Remove & Re-install Lower Panel Caps	\$27,520	\$32,064	\$29,280	\$25,120	Bid Not Opened	Incomplete Bid	Bid Not Opened





Building: 1000399 - North Campus Administrative Complex

AEC Project #:P00021256

Project Name: Repair NCAC Vehicle Bridge and Entry Plaza

Bid Pack Name: Bidpack 01 - Bridge & Plaza Repairs

Bid Opening: 04/16/2024

V	ſ	

				E				
	AZ Shmina Incorporated	Ideal Contracting LLC	Krull Construction	LaSalle Group Incorporated	Commercial Contracting	KASCO LLC	Spence Brothers	
Unit Prices 41.3B - Replace Damaged Lower Panel Cap	\$23,000	\$26,910	\$25,000	\$20,000	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Unit Prices 41.4 - Replace Upper Architectural Panel	\$30,000	\$33,930	\$31,500	\$39,150	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Unit Prices 41.5 - Install Support Angles	\$32,000	\$43,648	\$40,000	\$24,800	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Unit Prices 41.6 - Remove & Replace Plaza Railing Cap	\$57,750	\$68,750	\$63,250	\$46,750	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Unit Prices 42.8 - Install Supplemental Bridge Railing	\$21,450	\$28,500	\$26,250	\$18,000	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Unit Prices 42.9 - Install Panels at Blockouts	\$6,558	\$13,791	\$12,600	\$8,055	Bid Not Opened	Incomplete Bid	Bid Not Opened	
Completion Date or Days	06/30/2025	06/30/2025	06/30/2025	06/30/2025	Bid Not Opened	Incomplete Bid	Bid Not Opened	



BT

## **Bid Tabulation**

Building: 10	00399 - Nor	rth Car	npus A	dmini	strative	e Co	mplex AEC Project #:P00021256
Project Name: Re	pair NCAC	Vehic	le Brid	ge and	Entry	Plaz	a
Bid Pack Name: Bidpac	k 01 - Bridge 8	k Plaza F	Repairs	E	Bid Open	ing:	04/16/2024 Unit Price Bid: <b>☑</b>
Vendor Name		Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Spence Brothers							Bid received late
LaSalle Group Incorpora	ted						Bid amt differs than the Bidder's Bid Proposal due to mis-calculation for item 11.1 the extended amount.
KASCO LLC				Ø			Bid Proposal received blank - No bid
Commercial Contracting	Corporation						Bid received late
Ideal Contracting LLC							-Bid amt differs than the Bidder's Bid Proposal due to mis-calculation for the extended amountBid clarifications attached to Bid Proposal.

BIDS READ BY/BID TAB APPROVED BY:

Print Date: 04/17/2024

William Erwin

04/16/24

Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard Name 04/16/2024

Approved 106375\_1