

Building:0000001 - Multiple Blocks

AEC Project #:P00021512

Project Name:2024 Sidewalk Program

Bid Pack Name:Bidpack 01 - Construction

Bid Opening:04/11/2024

Unit Price Bid:☒

	AZ Shmina Incorporated	Spence Brothers	AR Brouwer Company LLC	Krull Construction	LaSalle Group Incorporated	Phoenix Contractors Inc	Ideal Contracting LLC
Proposal	\$464,234.50	\$473,293	\$488,117.04	\$536,168	\$557,224	\$596,932.16	Declined
Alternate 1 - Provide a unit price to add DR STRUCTURE COVER, ADJ to the base bid scope of work.	\$1,300	\$1,500	\$1,200	\$1,500	\$2,500	\$1,480	Declined
Total Alternates	\$1,300	\$1,500	\$1,200	\$1,500	\$2,500	\$1,480	Declined
Unit Prices 01 - Rem, Conc Pavt (Any Thickness)	\$82,990.86	\$88,036	\$82,855.42	\$91,422	\$101,580	\$94,469.40	Declined
Unit Prices 02 - Conc Pavt, Grinding	\$13,486.20	\$13,650	\$24,804.78	\$14,742	\$61,152	\$28,282.80	Declined
Unit Prices 03 - Conc Pavt, 8 inch	\$82,990.86	\$88,036	\$82,855.42	\$91,422	\$101,580	\$94,469.40	Declined
Unit Prices 04 - Conc Pavt, Patch	\$6,175	\$6,365	\$6,165.31	\$6,840	\$19,950	\$7,030	Declined
Unit Prices 05 - Conc Pavt, Slab Raising	\$8,866	\$4,774	\$22,130.90	\$36,828	\$21,824	\$65,608.40	Declined
Unit Prices 06 - Expansion Joint	\$2,454.40	\$2,832	\$2,450.86	\$2,714	\$3,540	\$2,794.24	Declined

Building:0000001 - Multiple Blocks

AEC Project #:P00021512

Project Name:2024 Sidewalk Program

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 04/11/2024

Unit Price Bid: ☒

	AZ Shmina Incorporated	Spence Brothers	AR Brouwer Company LLC	Krull Construction	LaSalle Group Incorporated	Phoenix Contractors Inc	Ideal Contracting LLC
Unit Prices 07 - Install, Brick Pavers, New	\$2,093	\$2,300	\$2,089.78	\$2,300	\$3,358	\$2,382.80	Declined
Unit Prices 08 - Install, Brick Pavers, Salvaged	\$3,185	\$3,500	\$3,180.10	\$3,500	\$3,290	\$3,626	Declined
Unit Prices 09 - Sawcut	\$1,170	\$1,350	\$1,168.20	\$1,350	\$2,700	\$1,332	Declined
Unit Prices 10 - Truncated Domes	\$390	\$250	\$389.39	\$450	\$2,500	\$444	Declined
Unit Prices 11 - Rem & Replace, Conc Curb & Gutter	\$551.48	\$1,200	\$550.84	\$600	\$2,000	\$627.80	Declined
Unit Prices 12 - ISR Plaza (Grid 20)	\$77,012	\$76,000	\$76,891.79	\$84,200	\$69,000	\$87,675.20	Declined
Unit Prices 13 - Trench Drain Repair (Grid 08)	\$51,022.40	\$54,000	\$50,942.76	\$55,700	\$42,750	\$58,087.04	Declined
Unit Prices 14 - GG Brown Erosion Repair (Grid 08)	\$21,555.30	\$23,000	\$21,521.65	\$23,600	\$49,000	\$24,539.88	Declined
Unit Prices 15 - Hill Auditorium Plaza Repairs (Grid 21)	\$110,292	\$108,000	\$110,119.84	\$120,500	\$73,000	\$125,563.20	Declined

Building:0000001 - Multiple Blocks

AEC Project #:P00021512

Project Name:2024 Sidewalk Program

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 04/11/2024

Unit Price Bid:☒

	AZ Shmina Incorporated	Spence Brothers	AR Brouwer Company LLC	Krull Construction	LaSalle Group Incorporated	Phoenix Contractors Inc	Ideal Contracting LLC
Completion Date or Days	11/01/2024	11/01/2024	11/01/2024	11/01/2024	11/01/2024	11/01/2024	Declined

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
AZ Shmina Incorporated	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Base Bid amt differs due to some mis-calculations in the extended amounts.
Phoenix Contractors Inc	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Base Bid amt differs due to some mis-calculations in the extended amounts.
AR Brouwer Company LLC	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Base Bid amt differs due some mis-calculations in the extended amounts.
Ideal Contracting LLC	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	