

Building: **1001012 - Dearborn Administration Bldg**
 Project Name: **Relocation of College of Education Health and Human Services**

AEC Project #: **P00023170**

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 05/06/2025

	DeMaria Building	The Albert M Higley Co	Brix Corporation	AZ Shmina Incorporated	Sachse Construction	LaSalle Group Incorporated	Krull Construction
Proposal	\$2,249,000	\$2,367,300	\$2,465,000	\$2,757,000	\$2,789,000	\$2,828,229	\$3,085,300
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Alternate 1 - Kitchenette 1154	\$43,500	\$48,000	\$54,400	\$57,000	\$58,600	\$56,550	\$67,000
Alternate 2 - New Exterior Windows	\$68,100	\$86,000	\$74,200	\$76,000	\$62,000	\$98,640	\$70,000
Alternate 3 - New Finishes Classroom 1150	\$47,700	\$58,000	\$59,600	\$72,000	\$42,300	\$63,626	\$65,000
Alternate 4 - New Finishes Classroom 1152	\$9,100	\$10,000	\$12,500	\$11,000	\$12,700	\$9,804	\$9,500
Alternate 5 - New Door 1004	\$8,500	\$8,000	\$11,500	\$10,000	\$5,400	\$11,345	\$10,000
Total Alternates	\$176,900	\$210,000	\$212,200	\$226,000	\$181,000	\$239,965	\$221,500
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes	Yes

Building:
1001012 - Dearborn Administration Bldg

Project Name:
Relocation of College of Education Health and Human Services

AEC Project #:
P00023170

Bid Pack Name:
Bidpack 01 - Construction

Bid Opening:
05/06/2025

	DeMaria Building	The Albert M Higley Co	Brix Corporation	AZ Shmina Incorporated	Sachse Construction	LaSalle Group Incorporated	Krull Construction
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Completion Date or Days	01/09/2025	01/09/2026	01/09/2026	01/09/2026	01/09/2026	01/09/2026	01/09/2026

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Brix Corporation	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bid Qualifications attached to Bidder's Bid Response.