



Building: 0000001 - Multiple Blocks

AEC Project #:P00023507

Project Name: 2026 Sidewalk Program

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 07/08/2026

Unit Price Bid: ☒

	PHX Contractors Inc	LaSalle Group Incorporated	Krull Construction	Spence Brothers	AZ Shmina Inc	AR Brouwer Company LLC	McCarthy and Smith Inc
Proposal	\$295,967.76	\$300,868	\$304,165	\$389,616	\$438,022.32	\$449,769	Declined
Alternate 1 - Provide a unit price to ADD CONC PAVT, SLAB RAISING to the base bid scope of work.	\$4,791	\$9,000	\$10,500	\$3,000	\$9,300	\$15,225	Declined
Alternate 2 - Provide a unit price to ADD REM & REPLACE, CONC CURB & GUTTER to the base bid scope of work.	\$6,492	\$8,250	\$7,750	\$6,500	\$8,350.50	\$10,225	Declined
Alternate 3 - Provide a unit price to ADD EXPANSION JOINT to the base bid scope of work.	\$1,280	\$3,000	\$1,250	\$950	\$1,240	\$1,000	Declined
Alternate 4 - Provide a unit price to ADD DETECTABLE WARNING SURFACES to the base bid scope of work.	\$7,560	\$76,000	\$8,000	\$6,720	\$8,680	\$8,160	Declined
Alternate 5 - Provide a unit price to ADD STRUCTURE COVER, ADJ to the base bid scope of work.	\$3,360	\$3,600	\$3,400	\$2,880	\$3,720	\$3,740	Declined
Alternate 6 - Provide a unit price to ADD SAWCUT to the base bid scope of work.	\$950	\$1,250	\$750	\$900	\$775	\$1,650	Declined
Alternate 7 - Provide a lump sum price to ADD TRENCH DRAIN REPLACEMENT to the base bid scope of work.	\$19,375	\$27,000	\$25,700	\$21,680	\$28,004.16	\$24,500	Declined
Alternate 8 - Provide a lump sum price to ADD LURIE ENGINEERING CENTER DRAINAGE IMPROVEMENT to	\$63,630	\$130,000	\$172,000	\$121,572	\$137,004.50	\$141,200	Declined



Building: 0000001 - Multiple Blocks

AEC Project #:P00023507

Project Name: 2026 Sidewalk Program

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 07/08/2026

Unit Price Bid: ☒

	PHX Contractors Inc	LaSalle Group Incorporated	Krull Construction	Spence Brothers	AZ Shmina Inc	AR Brouwer Company LLC	McCarthy and Smith Inc
Total Alternates	\$107,438	\$258,100	\$229,350	\$164,202	\$197,074.16	\$205,700	Declined
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes	Declined
Unit Prices 1 - Rem, Conc Pavt (Any Thickness)	\$82,963.38	\$100,494	\$111,660	\$111,660	\$114,935.36	\$130,270	Declined
Unit Prices 2 - Conc Pavt, Grinding	\$66,410	\$68,700	\$80,150	\$66,410	\$106,485	\$96,180	Declined
Unit Prices 3 - Conc Pavt, 8 inch	\$82,963.38	\$100,494	\$111,660	\$111,660	\$113,074.36	\$115,382	Declined
Unit Prices 4 - Install Brick Pavers, New	\$609	\$780	\$600	\$636	\$651	\$762	Declined
Unit Prices 5 - NCRC Bldg 18 Sidewalk Entry Replacement	\$63,022	\$30,400	\$95	\$99,250	\$102,876.60	\$107,175	Declined
Completion Date or Days	10/30/2026	10/30/2026	10/30/2026	10/30/2026	10/30/2026	10/30/2026	Declined

Building: **0000001 - Multiple Blocks**

AEC Project #: **P00023507**

Project Name: **2026 Sidewalk Program**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 07/08/2026

Unit Price Bid: ☒

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
AZ Shmina Inc	☐	☐	☐	☐	☐	Bid amt is different than bidders bid response due to the extended amount being incorrect for Item 1.
Krull Construction Company Incorporated	☐	☐	☐	☐	☐	Bid amt is different than bidder's bid response, due to the extended amounts totaled incorrectly.
PHX Contractors Inc dba Phoenix Contr	☐	☐	☐	☐	☐	-Bid amt is different than bidder's bid response due to Items 1 & 2 extended amts are incorrect. -State Registration Needed
McCarthy and Smith Inc	☒	☐	☐	☐	☐	

BIDS READ BY/BID TAB APPROVED BY: Austin Anderson 07/09/26
Name Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED: Jenny Lessard 07/08/2026
Name Date